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No. Question or Issue: Response

 1.Has a regional governance council been developed to oversee 

broadband expansion/deployment/connectivity beyond the 

campus? If so, who are the members? 

 

As mentioned in the RFQ, the District is a part of the Coachella 

Valley Economic Partnership (CVEP), which also is looking at 

broadband needs. While there is not a formalized "governance 

council" for broadband purposes, it is anticipated that 

collaboration between the District and other CVEP members will 

continue. See https://cvep.com/ for more information. The District 

also expects to be in close collaboration with CENIC and its 

governing organization.

2. What cities, counties and towns are now committed to 

participate in the regional approach?

Information about the interests and needs of other entities in the 

region is being gathered as part of a separate CVEP‐sponsored 

study, the relevant results of which are hoped to be available on a 

timely basis to the District and its selected Consultant(s).

3. Are these cities able to contribute broadband infrastructure 

assets and/or willing to participate in a regional consortium for 

wholesale broadband access? 

Information about available assets is being gathered as part of a 

separate CVEP‐sponsored study, the relevant results of which are 

hoped to be available on a timely basis to the District and its 

selected Consultant(s).

4. Will the District require 100Gbps from the start or is it 

anticipated to start at 10Gbps and ramp to 100Gbps with increased 

regional demand? 

The District's interest is to be able to provide 100Gbps service at 

the Palm Springs Development Project site reasonably near in time 

to the commencement of operations in order to support the 

workforce training plans for the site.

5. Have programs been developed on campus to train a local tech 

workforce and are there partnerships with tech companies for 

mentorship and jobs placement? 

These workforce training programs are in the development phase, 

as is the Palm Springs site. Partnerships are anticipated with other 

academic institutions and industry.

6. Is it known if Indio will restart their broadband master planning 

effort? 

The District does not have current information about the City of 

Indio's broadband master planning efforts at this time.  

1. Does the District have an identified inventory of broadband 

network infrastructure services (both lit services and dark fiber) 

within the region, such that the focus of the consultant's analysis 

will be on the adequacy/gaps associated with the inventory?  Or 

will the inventory of regional broadband network infrastructure 

need to be both created and analyzed by the consultant? 

The District does not have this information at this time. 

Respondents should refer to the RFQ, District Attachment A, Scope 

of Work. 

Currently, the District has access to CENIC‐generated maps: 

https://cenic.org/network/operations/maps

2. What are the requirements for the broadband infrastructure?  To 

interconnect all listed District buildings at 100Gbps, as well as to 

interconnect with Internet2?  What about connectivity to 

commodity Internet?  What about access connections from 

regional partners/customers to this backbone? 

The District does not have this information at this time. 

Respondents should refer to the RFQ, District Attachment A, Scope 

of Work.

3. Is there an identified list of regional partners who would 

participate in the broadband infrastructure service offering? 

There is no identified list of regional partners at this time. As stated 

in the RFQ, the potential for regional partnerships is to be 

considered in the scope of work and will be informed by CVEP 

planning efforts, as well.
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4. Is the District considering acquiring broadband network services 

from regional service providers (e.g., 100Gbps metro ethernet), or 

acquiring existing fiber routes, or building new fiber routes, or all of 

the above?  Does the District have existing vendor relationships 

with regional service providers or fiber providers?  If so, who? 

The District currently receives its broadband service from CENIC 

(Palm Desert Campus and Indio Center).  One of the items in the 

scope of work would be consideration of supplementing this 

service with any regional providers if they have or are planning 

investments in the region that would meet any part of the District's 

needs.

5. Does the District have existing vendor relationships with any 

metro optical networking vendors?  If so, who? 

Yes, Pacific Lightwave; used at Mecca/Thermal Observatory, Desert 

Hot Springs, PaCE at Westfield Mall and Temporary Palm Springs.

6. Who is the District's vendor for core routing equipment?  Cisco

7. Will access to Internet2 continue to be served via CENIC with the 

new broadband network deployment? 

See response to question B.4.

8. Will peering/interconnects be sought directly with commodity 

internet service providers as part of the new broadband network 

deployment? 

One of the items in the scope of work would be consideration of 

alternatives (e.g., working with CENIC and/or commodity 

providers) for such services. Consultant(s) will be asked to advise 

on alternatives as part of the scope of work.

9. Will the District manage access circuit connections from regional 

partners/customers in the region to the new broadband backbone 

network? 

Most likely the District would not self‐manage these connections, 

but we may look to the Consultant(s) to provide input on options.

10. Would the District consider extending the 60 ‐ 90 day 

timeframe for this study?  Would a timeframe of 6 months be 

acceptable? 

The District desires critical information within its stated 90‐day 

period to inform site and facility design decisions at the PSPD. 

Future work may extend beyond 90 days.  Respondents should 

describe their approach to an initial deliverable that can be 

provided within an initial 90‐day period.

1. The RFP indicates an initial engagement period followed by 

incremental services.  Has the College determined and allocated a 

budget for the initial project and/or future years?

The District has not established budgets for this work.

2. Has the College had detailed discussions with CVAG, local 

municipalities or other governmental entities beyond those 

described in the RFP?  If so, is there support and funding available 

from those sources for implementation of the project?

The focus of this study is the District's needs. At this time, the 

District is in regular contact with other regional entities, but has 

not attempted to secure external funding from other entities.  

3. The RFP discusses potential middle‐mile solutions.  Does the 

College envision partnerships with the Public and/or Private sectors 

and potentially additional non‐educational uses of their 

infrastructure?

The focus of this study is the District's needs. See the RFQ scope of 

work for  consideration of potential partnerships.
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1. The RFP references an Internet speed of 100 Gbps. Has a 

performance target been established for the Internet speed 

delivered to individual users?

Not at this time.

2. The RFP references the potential of extending Internet access to 

the community surrounding the College of the Desert. Have any 

specific performance targets been established for geographic 

coverage limits, or for Internet speed vs. distance from there 

campus?

Not at this time.

3. Is it the intention of the RFP to deliver geographically extended 

Internet access using fiber optic cable and wireless infrastructure?

The focus of this study is the District's needs. See the RFQ scope of 

work for discussion of potential regional considerations.

4. Have specific Internet2 applications been identified for 

implementation?

Not at this time.

5. Other than transport speed (e.g. 100 Mbps), have any other 

performance parameters for target applications been established, 

such as transport latency, network availability, our reliability? Has a 

requirement been established for aggregate network capacity?

Not at this time.

6. Has a time frame for network implementation been established? 

Has a national project schedule with intermediate milestones been 

established?

The District desire to align delivery of the broadband infrastructure 

to the deliver of the Palm Springs Development Project, within the 

next three years (by the end of 2024).

1. This RFQ is geared towards selecting a consultant to assist with 

the technical direction of network.   That said, is there a 

construction component to the outside plant portion of the 

network, that will be in a separate RFP? 

The District is in the process of engaging the Architect of Record for 

the Palm Springs Development Project. Related work will be 

addressed under separate procurement processes. 

2. Are you looking to operate your own datacenter or is that piece 

going to be contracted from a vendor? 

A decision has not been made at this time. The District may look to 

the Consultant(s) to provide input on options.

3. Is the interconnectivity between campuses going to built out so 

you own the network or will it be contracted with a carrier? 

A decision has not been made at this time.  The District may look to 

the Consultant(s) to provide input on options.
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